INDIA NON JUDICIAL

Government of Karnataka

Rs. 300

e-Stamp

Certificate No.	:	IN-KA29081333413168T
Certificate Issued Date	:	25-Jan-2021 04:43 PM
Account Reference	:	NONACC (FI)/ kaksfc08/ BANGALORE7/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08408704560532161T
Purchased by	:	OBALARAMAIAH KRISHNAMURTHY R G CONSTRUCTIONS
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	OBALARAMAIAH KRISHNAMURTHY R G CONSTRUCTIONS
Second Party	:	EXECUTIVE ENGINEER DASARAHALLI BBMP
Stamp Duty Paid By	:	OBALARAMAIAH KRISHNAMURTHY R G CONSTRUCTIONS
Stamp Duty Amount(Rs.)	:	300 (Three Hundred only)

Acharya Souharda Credit Co-Op Ltd.

Authorised Signatory

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/173/2020-21, Dtd : 01.02.2021

1.This Agreement, entered this day 01. of Feb 2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after M/s SHREE PRIYA ENTERPRISES, (Prop.SRI HEMANTH KUMAR S), 446, Sri Veerabhadhraswamy, 2nd Main, Gowdara Colony, Naghashettyhalli, RMV 2nd Stage, Bangalore-560 094. (Here in called Contractor) of Other part.

For R G CONSTRUCTIONS

Proprietor

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at www.shcilestamp.com or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Maintenance of roads Footpath and Providing kerbs in ward no 13 Mallasandra Shettyhalli Sub Division Indent No:45973
Est Cost: 40.00 Lakhs PCode-3296
Job Code: 013-20-000121
Administrative Approval: EE /DD/AS/129/2020-21, Dt: 23.09.2020.
Technical Sanction: SE /DZ/TS/99/2020-21, Dt: 23.09.2020.
Tender Notification No& Date: No.BBMP/EE/DD/Ten/22/2020-21, Date:17.11.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs.37,08,568.00 (Rupees Thirty Seven Lakh Eight Thousand Five Hundred Sixty Eight Only) Which is (+) 3.90% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 60 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	Go Order No:FD 876 EXP –12/2017, Bangalore, Dated:10.10.2017			-
Difference Amount	-	-	-	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR For R G CONSTRUCTIONS
Proprietor

WITNESSES:
1. (Hemanth Kumar. S)
2. (Madhu. Chandra.)

EXECUTIVE ENGINEER
DASARAHALLI DIVISION
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Scanned by CamScanner

सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA34524481137815T
Certificate Issued Date	:	01-Feb-2021 11:32 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ SANJAYNAGAR2/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08508768657880 52T
Purchased by	:	OBALARAMAIAH KRISHNAMURTHY R G CONSTRUCTIONS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	OBALARAMAIAH KRISHNAMURTHY R G CONSTRUCTIONS
Second Party	:	B B M P
Stamp Duty Paid By	:	OBALARAMAIAH KRISHNAMURTHY R G CONSTRUCTIONS
Stamp Duty Amount(Rs.)	:	200 (Twe Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ /2020-21, Dtd :

1.This Agreement, entered this day ..... of.....2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after M/s R G CONSTRUCTIONS, (Prop.SRI OBALARAMAIAH KRISHNAMURTHY), #1st floor, #06, 4th cross, Pillappa ramaiah layout, RMV 2nd stage, Nagashettyhalli, Bangalore. (Here in called Contractor) of Other part.

For R G CONSTRUCTIONS

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority

Scanned by CamScanner